

From

Executive Engineer,
Electy. OP Divn.No.1, UT,
Chandigarh.

To

The Director,
Public Relation Department
U.T, Sectt Building
Sector -9-D, Chandigarh.

Memo. No. 10217

dated. 16/8/17

Sub:-

Publicity of corrigendum of Tender No: OP-1/27/2017-18 for Conversion of existing overhead HT LT lines unto underground system and replacement augmentation of equipments of 11kV indoor Sub Station including street light system in Sec-8, UT, Chandigarh- On Turnkey basis.


Ref:-

In continuation to this office memo no. 9783, dated 02.08.2017.

Kindly refer to the instruction issued by CE. UT, Chandigarh addressed to all SEs & XENs of Engineering Department UT on the above noted subject vide memo. No. 2470-93 dt.23.3.99.

Enclosed please find herewith copy of the subject cited corrigendum for arranging its publication in Tribune & one leading Hindi & Punjabi News Paper for one insertion on dt. 17.08.2017. The bill on account of advertisement charges for its publication duly verified be sent to this office for arranging its payment. The copy of publication may also be supplied to this office.

DA/corrigendum & Web copy


Executive Engineer,
Electy `OP` Divn. No.1, U.T,
Sector-17E, Chandigarh.

CHANDIGARH ADMINISTRATION
ENGINEERING DEPARTMENT (ELECTRICITY WING)
CORRIGENDUM

Tender No: OP-1/27/2017-18 Conversion of existing overhead HT LT lines unto underground system and replacement augmentation of equipments of 11kV indoor Sub Station including street light system in Sec-8, UT, Chandigarh- On Turnkey basis.

The Opening date of subject cited tender which is due for on-line opening on 17.08.2017 at 3:00 PM is hereby extended for on-line opening on dated 24.08.2017 at 3:00 PM, due to Administrative reasons. All the other terms and conditions shall remain the same.



Executive Engineer,
Electy `OP` Divn. No.1, U.T,
Sector-17E, Chandigarh.
FAX NO. 0172-2700200
E-mail: elop1-chd@nic.in



Chandigarh eProcurement System Chandigarh UT Administration

UT Tenders

Published Corrigendum Details

Date : 16-Aug-2017 02:06 PM

Print

Organisation Chain :	Chandigarh Administration Engineering Electricity Circle Electricity Div - I
Tender ID :	2017_CHD_38882_1
Tender Ref No :	OP-1/27/2017-18
Tender Title :	conversion of existing overhead HT LT lines into underground system and replacement augmentation of equipments of 11kv indoor sub station including street light system in sec 8 UT Chd on Turnkey basis
Corrigendum Type :	Date

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Date Extension	conversion of existing overhead HT LT lines into underground system and replacement augmentation of equipments of 11kv indoor sub station including street light system in sec 8 UT Chd on Turnkey basis	16-Aug-2017 02:05 PM	corr27.pdf	108.82

Critical Dates

Publish Date	18-Jul-2017 06:55 PM	Bid Opening Date	24-Aug-2017 03:00 PM
Document Download/Sale Start Date	19-Jul-2017 10:00 AM	Document Download/Sale End Date	23-Aug-2017 02:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	26-Jul-2017 10:00 AM	Bid Submission End Date	23-Aug-2017 02:00 PM
Pre Bid Meeting Date	25-Jul-2017 03:00 PM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Extension in date	conversion of existing overhead HT LT lines into underground system and replacement augmentation of equipments of 11kv indoor sub station including street light system in sec 8 UT Chd on Turnkey basis	02-Aug-2017 03:11 PM	cor27.pdf	106.47

Critical Dates

Publish Date	18-Jul-2017 06:55 PM	Bid Opening Date	17-Aug-2017 03:00 PM
Document Download/Sale Start Date	19-Jul-2017 10:00 AM	Document Download/Sale End Date	16-Aug-2017 02:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	26-Jul-2017 10:00 AM	Bid Submission End Date	16-Aug-2017 02:00 PM
Pre Bid Meeting Date	25-Jul-2017 03:00 PM		

Details Before Corrigendum

Critical Dates

Publish Date	18-Jul-2017 06:55 PM	Bid Opening Date	03-Aug-2017 03:00 PM
---------------------	----------------------	-------------------------	----------------------

Document Download/Sale Start Date	19-Jul-2017 10:00 AM	Document Download/Sale End Date	02-Aug-2017 02:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	26-Jul-2017 10:00 AM	Bid Submission End Date	02-Aug-2017 02:00 PM
Pre Bid Meeting Date	25-Jul-2017 03:00 PM		