

CORRIGENDUM

CORRIGENDUM IS HEREBY PUBLISHED FOR THE WORK OF PUBLIC PRIVATE PARTNERSHIP (PPP) PROJECT TO DEVELOP ADDITIONAL WATER RESOURCES BY INSTALLING STP (SEWAGE TREATMENT PLANT) OF 2.0 MLD CAPACITY AT MALOYA-1 (REHABILITATION COLONY) CHANDIGARH WHICH IS DUE TO BE OPENED ON 16.01.2018 IS HEREBY POSTPONED TO DATED 25.01.2018. THE NEW DATES FOR THE SAME ARE MENTIONED BELOW:-

Earnest Money:-	Rs. 10,00,000/-
Time Limit:-	Construction period: 09 Months(Including Trail Run)
Operation & Maintenance period	12 Year (After Completion)
Last date for Submission of RFP	24.01.2018
Date of opening of Technical Bid	25.01.2018
Last date & time of submission of EMD physically	24.01.2018
Pre-Bid Meeting	10.01.2018

THE OTHER TERMS AND CONDITIONS WILL REMAIN THE SAME

Executive Engineer
Project Public Health Divn no. 7
Chandigarh.