

From

The Executive Engineer,
Project P.H.Divn.No.8,
Chandigarh.

To

The Director,
Public Relation,
U.T., Chandigarh.

Memo.No.PH8/2017/
Dated, Chandigarh the

Subject: Publication of Press Note.

Kindly find enclosed herewith 4 copies of Press note to be published on 17.06.2017 in the following newspapers published from Chandigarh :-

English Daily	=	1 No.
Hindi Daily	=	1 No.
Punjabi Daily	=	1 No.

DA/4 Copies.

Executive Engineer,
Project P.H.Divn.No.8,
Chandigarh.

Endst. No.

Dated:

A copy alongwith press note is forwarded to the Superintending Engineer, Project P.H. Circle, Chandigarh for information.

DA/-

Executive Engineer,
Project P.H.Divn.No.8,
Chandigarh

CHANDIGARH ADMINISTRATION
EXECUTIVE ENGINEER, PROJECT PUBLIC HEALTH DIVISION NO.8,
CHANDIGARH, ADDITIONAL OFFICE BUILDING (FIRST FLOOR)
SECTOR-9D, CHANDIGARH.

PRESS NOTE
“e” Procurement System

Sr. No.	Name of work	Estimated cost put to tender	Earnest Money	Time Allowed	Last date & time of submission of tender on website	Time & date of opening of tender
1	Operation/running & preventive mtc. of tubewell and booster installed for Assembly Hall and Sectt. Building of Punjab & Haryana Sector 1 Chandigarh.	Rs. 10.99 Lacs	Rs.22000/-	12 Months	1 day before opening of Tender upto 5.00 PM	23.06.2017 at 11.00 AM

1. Bid Documents can be viewed, downloaded and uploaded from Chandigarh official Website <http://etenders.chd.nic.in/nicgep>

Executive Engineer,
Project P.H.Divn.No.8,
Additional Office Building,
First floor Sector-9D, Chandigarh

CERTIFICATE

Certified that all the terms and conditions uploaded on the Website are true and correct to the best of my knowledge and belief that nothing has been concealed therein.

Executive Engineer,
Project P.H.Divn.No.8,
Additional Office Building,
First floor Sector-9D, Chandigarh